ADDENDUM #3

EAST HARTFORD MULTI-USE TRAIL
Bid No. 16-02
TOWN OF EAST HARTFORD

July 13, 2015

The following summarizes the revisions to the Bid Documents included in Addendum #3 for the East
Hartford Multi-Use Trail Project (Bid No. 16-02).

e Replace fourth page of bid sheets to reflect revised quantity for Iltem #0714050A (Page 30
of 627)

e Appendix A DBE Subcontractors and Material Suppliers or Manufacturers is deleted in its
entirety and to be replaced with the attached (Pages 467 through 476 of 627)

e Replace sheet S-2 to reflect revision to quantity for Item #0714050A

Revised Bid Documents:
e Replace fourth page of bid sheets

e Replace Appendix A
e Replace Plan Sheet S-2

Bidder’s Questions:

Question 1:
A DBE participation goal of 5% has been established for this project. Do the names of the
DBE's that the contractor plans to use to meet this requirement have to be submitted with
the bid? If so, what form(s) is/are to be utilized?

Answer:
The DBE firms do not have to be identified at the time of bid. Only the apparent low
bidder will be required to submit their proposed DBEs.

Question 2
Will the contractor be required to obtains permits from and provide bonds to the
Connecticut DOT for work along 1-84 and the Route 2 off ramp? If so, what are the bond
amounts and will the permit fees be waived?

Answer:
An encroachment permit will be required from the District 1 office which will determine
the permit fee and bond amount. The permit fees will not be waived.

Question 3
Reference is made to the bid item for Class “A” concrete (ltem No. 601000) which is to be
used for the cast-in-place retaining wall. The estimated quantity for this item is 181
cubic yards. The concrete quantity for the wall footing listed in the “Concrete
Distribution” table on Drawing No. S-1 (Plan Sheet No. 44) is 97 cubic yards. Our take-
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off is showing that this quantity is closer to 75 cubic yards. Because so many
miscellaneous items are to be included in the unit price per cubic yard for Class "A”
concrete it is requested that the Engineer verify and adjust the estimated bid quantity for
this item.

Answer:
The Class "A” concrete quantity has been verified and is correct as presented in the
Concrete Distribution Table.

Question 4
What is the typical pavement cross-section for the Route 2 exit ramp?

Answer:
The off-ramp shall consist of 5" of HMA S0.5 (in two equal lifts) over 12" of processed
aggregate base the same as all other construction in that area.

Question 5
Reference is made to the stabilized construction exit shown on Plan Sheet No. 12. What
material is to be used to construct the mountable berm?

Answer:
The mountable berm shall be the same material as the construction exit, No. 3 crushed
stone.

Question 6
Item 714050A Temporary Earth Retaining System has a quantity of 363 square feet, this
quantity appears to be wrong. Drawing S-1 (Sheet No. 44) shows the temporary earth
retaining system going around the entire wall. The quantity should be nearer to 4000 sf.
Please clarify.

Answer:
The quantity has been reviewed and the quantity revised to 3,300 S.F.

BIDDERS ARE TO AKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE ITEMIZED PROPOSAL OF THE
BID DOCUMENTS.

End of Addendum #3



Item # Description Estimated | Estimated | Estimated | Unit Price Extended Amount
Quantity Quantity Quantity {in {in numbers}
42-300 42-301 Total numbers}
651015 24" Reinforced
Concrete Pipe 85 LF OLF 85 LF
Per LF
651680 12” Corrugated
HDPE Pipe OLF 110 LF 110 LF
Per LF
651686 12” HDPE Culvert
End 0 EA 2EA 2EA
Per EA
652013 24” Reinforced
Concrete Pipe End 2 EA 0 EA 2 EA
Section —_——
653001 Clean Existing
Catch Basin 6 EA 0EA 6 EA
Per EA
653010 Clean Existing
Manhole 1EA 0 EA 1EA
Per EA
703011 Intermediate Riprap
60 CY 20CY 80 CY
Per CY
703012 Modified Riprap
40 CY 5CY 45 CY
Per CY
708001 Dampproofing
0SY 146 SY 146 SY
Per SY
714050A Temporary Earth
Retaining System 0 SF 3,300 SF 3,300 SF
Per SF
725002 Bagged Stone
0CF 168 CF 168 CF
Per CF
728008 3/8” Crushed Stone
0CY 75 CY 75 CY
Per CY
728014 %" Crushed Stone
1,250 CY 0CY 1,250 CY
Per CY
728034A Screenings
225 CY 260 CY 485 CY
Per CY
SUBTOTAL THIS PAGE =>
BID SHEETS
EAST HARTFORD MULTI-USE TRAIL
ADDENDUM #3
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SPECIAL PROVISIONS
DISADVANTAGED BUSINESS ENTERPRISES
FOR FEDERAL FUNDED PROJECTS
(For Municipal Advertised and Awarded Projects Only)
Revised — February 26, 2009

NOTE: Certain of the requirements and procedures stated in this special provision are applicable

prior to the execution of the Contract document.

ABBREVIATIONS AND DEFINITIONS AS USED IN THIS SPECIAL PROVISION

A.

B.

“CDOT” means the Connecticut Department of Transportation.

“DOT” means the U.S. Department of Transportation, including the Office of the Secretary, the Federal
Highway Administration (“FHWA), the Federal Transit Administration (“PTA”), and the Federal
Aviation Administration (“FAA”).

“Broker” means a party acting as an agent for others in negotiating contracts, agreements, purchases,
sales, etc., in return for a fee or commission.

“Contract,” “agreement” or “subcontract” means a legally binding relationship obligating a seller to
furnish supplies or services (including, but not limited to, construction and professional services) and
the buyer to pay for them. For the purposes of this provision a lease for equipment or products is also
considered to be a Contract.

“Contractor,” means a consultant, second party or any other entity doing business with CDOT or, as the
context may require, with another Contractor.

“Disadvantaged Business Enterprise” (“DBE”) means a small business concern:
1. That is at least 51 percent owned by one or more individuals who are both socially and economically
disadvantaged or, in the case of a corporation, in which 51 percent of the stock of which is owned by

one or more such individuals; and

2. Whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

. “DOT-assisted Contract” means any Contract between a recipient and a Contractor (at any tier)

funded in whole or in part with DOT financial assistance, including letters of credit or loan
guarantees.

. “Good Faith Efforts” means efforts to achieve a DBE goal or other requirement of this part which, by

their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the
program requirement. Refer to Appendix A of 49 Code of Federal Regulation (“CFR”)’ Part 26 -
“Guidance Concerning Good Faith Efforts,” a copy of which is attached to this provision, for guidance
as to what constitutes good faith efforts.
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J.

“Small Business Concern” means, with respect to firms seeking to participate as DBEs in
DOT-assisted Contracts, a small business concern as defined pursuant to Section 3 of the
Small Business Act and Small Business Administration (“SBA”) regulations implementing it (13
CFR Part 121) that also does not exceed the cap on average annual gross receipts specified in 49
CFR Part 26, Section 26.65(b).

“Socially and Economically Disadvantaged Individuals” means any individual who is a citizen (or
lawfully admitted permanent resident) of the United States and who is -

1. Any individual who CDOT finds on a case-by-case basis to be a socially and economically
disadvantaged individual.

2. Any individuals in the following groups, members of which are rebuttably presumed to be
socially and economically disadvantaged:

i. “Black Americans,” which includes persons having origins in any of the Black racial
groups of Africa;

ii. “Hispanic Americans,” which includes persons of Mexican, Puerto Rican, Cuban,
Dominican, Central or South American, or other Spanish or Portuguese culture or
origin, regardless of race;

iii. “Native Americans,” which includes persons who are American Indians, Eskimos, Aleuts,
or Native Hawaiians;

iv. “Asian-Pacific Americans,” which includes persons whose origins are from Japan,
China, Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea),
Thailand, Malaysia, Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust
Territories of the Pacific Islands (Republic of Palau), the Commonwealth of the
Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, Juvalu, Nauru, Federated
States of Micronesia, or Hong Kong;

V. “Subcontinent Asian Americans,” which includes persons whose origins are from India,
Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

vi.  Women;.

vii. Any additional groups whose members are designated as socially and economically
disadvantaged by the SBA, at such time as the SBA designation becomes effective.

GENERAL REQUIREMENTS

A

The Contractor, sub-recipient or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this Contract. The Contractor shall catty out applicable requirements
of 49 CFR Part 26 in the award and administration of DOT-assisted Contracts. Failure by the Contractor
to carry out these requirements is a material breach of this Contract, which may result in the
termination of this Contract or such other remedy, as the DOT deems appropriate.

. The Contractor shall cooperate with the Municipality, CDOT and DOT in implementing the

requirements concerning DBE utilization on this Contract in accordance with Title 49 of the
Code of Federal Regulations, Part 26 entitled “Participation by Disadvantaged Business
Enterprises in Department of Transportation Financial Assistance Programs” (“49 CFR Part
26”), as revised. The Contractor shall also cooperate with the Municipality, CDOT and DOT in
reviewing the Contractor’s activities relating to this Special Provision. This Special Provision is
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in addition to all other equal opportunity employment requirements of this Contract

C. The Contractor shall designate a liaison officer who will administer the Contractor’s DBE program.
Upon execution of this Contact, the name of the liaison officer shall be furnished in writing to the

Municipality.

D. For the purpose of this Special Provision, DBES to be used to satisfy the DBE goal must be certified by
CDOT’s Division of Contract Compliance for the type(s) of work they will perform.

E. If the Contractor allows work designated for DBE participation required under the terms of this Contract
and required under 111-B to be performed by other than the named DBE organization without
concurrence from the Municipality, the Municipality will not pay the Contractor for the value of the
work performed by organizations other than the designated DBE.

F. At the completion of all Contract work, the Contractor shall submit a final report to the Municipality,
indicating the work done by, and the dollars paid to DBEs. If the Contractor does not achieve the
specified Contract goals for DBE participation, the Contractor shall also submit written documentation
to the Municipality, detailing its good faith efforts to satisfy the goal that were made during the
performance of the Contract. Documentation is to include but not be limited to the following:

1. A detailed statement of the efforts made to select additional subcontracting opportunities to be
performed by DBEs in order to increase the likelihood of achieving the stated goal.

2. A detailed statement, including documentation of the efforts made to contact and solicit
bids/proposals with CDOT certified DBES, including the names, addresses, dates and telephone
numbers of each DBE contacted, and a description of the information provided to each DBE regarding
the scope of services and anticipated time schedule of work items proposed to be subcontracted and
nature of response from firms contacted.

3. Provide a detailed statement for each DBE that submitted a subcontract proposal, which the
Contractor considered not to be acceptable stating the reasons for this conclusion.

4, Provide documents to support contacts made with CDOT requesting assistance in satisfying the
Contact specified goal.

o. Provide documentation of all other efforts undertaken by the Contractor to meet the defined
goal.

G. Failure of the Contractor at the completion of all Contract work to have at least the specified percentage
of this Contract performed by DBEs as required in 111-B will result in the reduction in Contract
payments to the Contractor by an amount determined by multiplying the total Contract value by the
specified percentage required in 111-B and subtracting from that result, the dollar payments for the work
actually performed by DBEs. However, in instances where the Contractor can adequately document or
substantiate its good faith efforts made to meet the specified percentage to the satisfaction of the
Municipality, no reduction in payments will be imposed.

H. All records must be retained for a period of three (3) years following acceptance by the Municipality
of the Contact and shall be available at reasonable times and places for inspection by authorized
representatives of the Municipality, CDOT and Federal agencies. If any litigation, claim, or audit is
started before the expiration of the three (3) year period, the records shall be retained until all litigation,
claims, or audits findings involving the records are resolved.

I.  Nothing contained herein, is intended to relieve any Contractor or subcontractor or material supplier or
manufacturer from compliance with all applicable Federal and State legislation or provisions concerning
equal employment opportunity, affirmative action, nondiscrimination and related subjects during the
term of this Contract

ADDENDUM #3 469 of 627



I1l. SPECIFIC REQUIREMENTS:

In order to increase the participation of DBEs, the Municipality requires the following

A. The Contractor shall assure that certified DBEs will have an opportunity to compete for subcontract
work on this Contract, particularly by arranging solicitations and time for the preparation of proposals
for services to be provided so as to facilitate the participation of DBEs regardless if a Contract goal is
specified or not.

B. The DBE contact goal percentage for the Project is 5%0 (Construction) and 0% (Construction
Inspection). The goal shall be based upon the total contract value. Compliance with this provision may
be fulfilled when a DBE or any combination of DBEs perform work under Contract in accordance with
49 CFR Part 26, Subpart C, Section 26.55, as revised._Only work actually performed by and/or services
provided by DBEs which are certified for such work and/or services can be counted toward the DBE
goal. Supplies and equipment a DBE purchases or leases from the prime Contractor or Its affiliate can
not be counted toward the goal.

If the Contractor does not document commitments, by subcontracting and/or procurement of material
and/or services that at least equal the goal, it must document the good faith efforts that outline the steps
it took to meet the goal in accordance with VII.

C. Within 7 days after the bid opening, the low bidder shall indicate in writing to the Municipality,
on the forms provided, the DBE(S) it will use to achieve the goal indicated in 111-B. The
submission shall include the name and address of each DBE that will participate in this Contact,
a description of the work each will perform, the dollar amount of participation, and the
percentage this is of the bid amount. This information shall be signed by the named DBE and
the low bidder. The named DBE shall be from a list of certified DBEs available from CDOT. In
addition, the named DBE(s) shall be certified to perform the type of work they will be
contracted to do.

D. The prime Contractor shall submit to the Municipality all requests for subcontractor approvals on the
standard forms provided by the Municipality.

If the request for approval is for a DBE subcontractor for the purpose of meeting the Contract DBE
goal, a copy of the legal Contract between the prime and the DBE subcontractor must be submitted
along with the request for subcontractor approval. Any subsequent amendments or modifications of
the Contract between the prime and the DBE subcontractor must also be submitted to the Municipality
with an explanation of the change(s). The Contract must show items of work to be performed, unit
prices and, if a partial item, the work involved by all parties.

In addition, the following documents are to be attached:
1. An explanation indicating who will purchase material.

2. A statement explaining any method or arrangement for renting equipment. If rental is from a
prime, a copy of the rental Agreement must be submitted.

3. A statement addressing any special arrangements for manpower.

E. The Contractor is required, should there be a change in a DBE they submitted in 111-C, to submit
documentation to the Municipality which will substantiate and justify the change, (i.e.,
documentation to provide a basis for the change for review and approval by the Municipality) prior
to the implementation of the change. The Contractor must demonstrate that the originally named DBE
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is unable to perform in conformity to the scope of service or is unwilling to perform, or is in default of
its Contract, or is overextended on other jobs. The Contractor’s ability to negotiate a more
advantageous agreement with another subcontractor is not a valid basis for change.
Documentation shall include a letter of release from the originally named DBE indicating the
reason(s) for the release.

F. Contractors subcontracting with DBES to perform work or services as required by this Special
Provision shall not terminate such firms without advising the Municipality in writing, and providing
adequate documentation to substantiate the reasons for termination if the DBE has not started or
completed the work or the services for which it has been contracted to perform.

G. When a DBE is unable or unwilling to perform or is terminated for just cause the Contractor shall make
good faith efforts to find other DBE opportunities to increase DBE participation to the extent necessary
to at least satisfy the goal required by 111-B.

H. In instances where an alternate DBE is proposed, a revised submission to the Municipality together
with the documentation required in 11-C, 111-D, and I11-E, must be made for its review and approval.

| Each quarter after execution of the Contact, the Contractor shall submit a report to the Municipality
indicating the work done by, and the dollars paid to the DBE for the current quarter and to date.

J. Each contract that the Municipality signs with a contractor and each subcontract the Contractor signs
with a subcontractor must include the following assurance: The contractor, sub-recipient or subcontractor shall
not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. The
contractor shall carry out applicable requirements of 49CFR part 26 in the award and administration of DOT-
assisted contract. Failure by the contractor to carry out these requirements is a material breach of this contract,
which may result in the termination of this contract or such other remedy as the recipient deems appropriate.

IV. MATERIAL SUPPLIERS OR MANUFACTURERS

A. If the Contractor elects to utilize a DBE supplier or manufacturer to satisfy a portion or all of the
specified DBE goal, the Contractor must provide the Municipality with:

1. An executed “Connecticut Department of Transportation DBE Supplier/Manufacturer Affidavit”
(sample attached), and

2. Substantiation of payments made to the supplier or manufacturer for materials used on the project.

B. Credit for DBE suppliers is limited to 60% of the value of the material to be supplied, provided such
material is obtained from a regular DBE dealer. A regular dealer is a firm that owns, operates, or
maintains a store, warehouse or other establishment in which the materials or supplies required for the
performance of the Contact are bought, kept in stock and regularly sold or leased to the public in the
usual course of business. To be a regular dealer, the firm must engage in, as its principal business, and
in its own name, the purchase and sale of the products in question. A regular dealer in such bulk items
as steel, cement, gravel, stone and petroleum products, need not keep such products in stock if it owns
or operates distribution equipment Brokers and packagers shall not be regarded as material suppliers or
manufacturers.

C. Credit for DBE manufacturers is 100% of the value of the manufactured product. A manufacturer is a

firm that operates or maintains a factory or establishment that produces on the premises the materials or
supplies obtained by the Municipality, Department of Transportation or Contractor.

V. NON-MANUFACTORING OR NON-SUPPLIER DBE CREDIT:

A. Contactors may count towards their DBE goals the following expenditures with DBES that are not
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manufacturers or suppliers:

1. Reasonable fees or commissions charged for providing a bona fide service such as professional,
technical, consultant or managerial services and assistance in the procurement of
essential personnel, facilities, equipment materials or supplies necessary for the performance of
the Contact provided that the fee or commission is determined by the Municipality to be
reasonable and consistent with fees customarily allowed for similar services.

2. The fees charged for delivery of materials and supplies required on a job site (but not the cost of
the materials and supplies themselves) when the hauler, trucker, or delivery service is a DBE but is
not also the manufacturer of or a regular dealer in the materials and supplies, provided that the fees
are determined by the Municipality to be reasonable and not excessive as compared with fees
customarily allowed for similar services.

3. The fees or commissions charged for providing bonds or insurance specifically required for the
performance of the Contract, provided that the fees or commissions are determined by the
Municipality to be reasonable and not excessive as compared with fees customarily allowed for
similar services.

VI. BROKERING

A. Brokering of work by DBEs who have been approved to perform subcontract work with their own
workforce and equipment is not allowed, and is a Contract violation.

B. DBEs involved in the brokering of subcontract work that they were approved to perform may be
decertified.

C. Firms involved in the brokering of work whether they are DBEs and/or majority firms who engage in
willful falsification, distortion or misrepresentation with respect to any facts related to the project shall
be referred to the U.S. Department of Transportation’s Office of the Inspector General for prosecution
under Title 18, U.S. Code, Section 10.20.

VIl. REVIEW OF PRE-AWARD GOOD FAITH EFFORTS

A. If the Contractor does not document commitments by subcontracting and/or procurement of
material and/or services that at least equal the goal stipulated in 111-B, the Contractor must
document the good faith efforts that outline the specific steps it took to meet the goal. The
Contract will be awarded to the Contractor if its good faith efforts are deemed satisfactory and
approved by CDOT. To obtain such an exception, the Contractor must submit an application to
the Municipality, which documents the specific good faith efforts that were made to meet the
DEE goal. Application form for Review of Pre-Award Good Faith Efforts is attached
hereto.

The application must include the following documentation:

1. astatement setting forth in detail which parts, if any, of the Contract were reserved by the
Contractor and not available for subcontracting;

2. astatement setting forth all parts of the Contract that are likely to be sublet;

3. astatement setting forth in detail the efforts made to select subcontracting work in order to likely
achieve the staled goal,

4. copies of all letters sent to DBEs;
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5. astatement listing the dates and DBEs that were contacted by telephone and the result of each
contact;

6. a statement listing the dates and DBES that were contacted by means other than telephone and the
result of each contact;

7. copies of letters received from DBEs in which they declined to bid;

8. astatement setting forth the facts with respect to each DBE bid received and the reason(s} any such
bid was declined;

9. astatement setting forth the dates that calls were made to CDOT’s Division of Contract Compliance
seeking DBE referrals and the result of each such call; and

10. any information of a similar nature relevant to the application.

The review of the Contractor’s good faith efforts may require an extension of time for award of the
Contract. In such a circumstance, and in the absence of other reasons not to grant the extension or
make the award, the Municipality will agree to the needed extension(s) of time for the award of the
Contract, provided the Contractor and the surety also agree to such extension(s).

B. Upon receipt of the submission of an application for review of pre-award good faith efforts, the
Municipality shall submit the documentation to CDOT initiating unit for submission to the
CDOT Division of Contract Compliance. CDOT Division of Contract Compliance will review
the documents and determine if the package is complete, accurate and adequately documents
the Contractor’s good faith efforts. Within fourteen (14) days of receipt of the documentation
the CDOT Division of Contract Compliance shall notify the Contractor by certified mail of the
approval or denial of its good faith efforts.

C. If the Contractor’s application is denied, the Contractor shah have seven (7) days upon receipt of written
notification of denial to request administrative reconsideration. The Contractor’s request for
administrative reconsideration should be sent in writing to the Municipality. The Municipality will
forward the Contractor’s reconsideration request to the CDOT initiating unit for submission to the DBE
Screening Committee. The DBE Screening Committee will schedule a meeting within fourteen (14)
days from receipt of the Contractors request for administrative reconsideration and advise the
Contractor of the date, time and location of the meeting. At this meeting the Contractor will be provided
with the opportunity to present written documentation and/or argument concerning the issue of whether
it made adequate good faith efforts to meet the goal. Within seven (7) days following the
reconsideration meeting, the chairperson of the DBE Screening Committee will send the contractor via
certified mail a written decision on its reconsideration request, explaining the basis of finding either for
or against the request. The DBE Screening Committee’s decision is final. If the reconsideration is
denied, the Contractor shall indicate in writing to the Municipality within fourteen (14) days of
receipt of written notification of denial, the DBEs it will use to achieve the goal indicated in 111-B.

D. Approval of pre-execution good faith efforts does not relieve the Contractor from its obligation to make
additional good faith efforts to achieve the DBE goal should contracting opportunities arise during
actual performance of the Contract work.

APPENDIX A TO 49 CFR PART 26 GUIDANCE CONCERNING GOOD FAITH EFFORTS

ADDENDUM #3 473 of 627



C.

D.

When, as a recipient, you establish a Contract goal on a DOT-assisted Contract, a
Bidder/Contractor must, in order to be responsible and/or responsive, make good faith efforts to
meet the goal. The Bidder/Contractor can meet this requirement in either of two ways. First, the
Bidder/Contractor can meet the goal, documenting commitments for participation by DBE firms
sufficient for this purpose. Second, even if it doesn’t meet the goal, the Bidder/Contractor can document
adequate good faith efforts. This means that the Bidder/Contractor must show that it took all necessary
and reasonable steps to achieve a DBE goal or other requirement of this part which, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not fully successful.

In any situation in which you have established a Contract goal, Part 26 requires you to use the good
faith efforts mechanism of this part. As a recipient, it is up to you to make a fair and reasonable
judgment whether a Bidder/Contractor that did not meet the goal made adequate good faith efforts. It is
important for you to consider the quality, quantity, and intensity of the different kinds of efforts that the
Bidder/Contractor has made. The efforts employed by the Bidder/Contractor should be those that one
could reasonably expect a Bidder/Contractor to take if the Bidder/Contractor were actively and
aggressively trying to obtain DBE participation sufficient to meet the DBE Contract goal. Mere pro
forma efforts are not good faith efforts to meet the DBE Contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm’s good faith efforts is a
judgment call: meeting quantitative formulas is not required.

The Department also strongly cautions you against requiring that a Bidder/Contractor meet a Contract
goal (i.e., obtain a specified amount of DBE participation) in order to be awarded a Contract, even
though the Bidder/Contractor makes an adequate good faith efforts showing. This rule specifically
prohibits you from ignoring bona fide good faith efforts.

The following is a list of types of actions which you should consider as part of the Bidder/Contractor’s
good faith efforts to obtain DBE participation. it is not intended to be a mandatory checklist, nor is it
intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in appropriate
cases.

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising and/or written notices) the interest of all certified DBEs who have the capability to
perform the work of the Contract. The Bidder/Contractor must solicit this interest within sufficient
time to allow the DBEs to respond to the solicitation. The Bidder/Contractor must determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.

B. Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the

DBE goals will be achieved. This includes, where appropriate, breaking out Contract work items into
economically feasible units to facilitate DBE participation, even when the prime Contractor might
otherwise prefer to perform these work items with its own forces.

Providing interested DBESs with adequate information about the plans, specifications, and requirements of
the Contract in a timely manner to assist them in responding to a solicitation.

(1) Negotiating in good faith with interested DBEs. It is the Bidder/Contractor’s responsibility to make a

portion of the work available to DBE subcontractors and suppliers and to select those portions of the
work or material needs consistent with the available DBE subcontractors and suppliers, so as to
facilitate DBE participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBESs that were considered; a description of the information provided regarding
the plans and specifications for the work selected for subcontracting; and evidence as to why
additional agreements could not be reached for DBEs to perform the work.

(2) A Bidder/Contractor using good business judgment would consider a number of factors in negotiating

with subcontractors, including DBE subcontractors, and would take a firm’s price and capabilities as
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well as Contract goals into consideration. However, the fact that there may be some additional costs
involved in finding and using DBEs is not in itself sufficient reason for a Bidder/Contractor’s failure to
meet the Contract DBE goal, as long as such costs are reasonable. Also, the ability or desire of a prime
Contractor to perform the work of a Contract with its own organization does not relieve the
Bidder/Contractor of the responsibility to make good faith efforts. Prime Contractors are not, however,
required to accept higher quotes from DBEs if the price difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of their
capabilities. The Contractor’s standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids/proposals in the Contractor’s efforts to meet
the project goal.

Making efforts to assist interested DBES in obtaining bonding, lines of credit, or insurance as required by
the recipient or Contractor.

Making efforts to assist interested DBES in obtaining necessary equipment, supplies, materials, or related
assistance or services.

Effectively using the services of available minority/women community organizations; minority/women
Contractors’ groups local, state, and Federal minority/women business assistance offices; arid other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

In determining whether a Bidder/Contractor has made good faith efforts, you may take into account the
performance of other Bidder/Contractors in meeting the Contract For example, when the apparent
successful Bidder/Contractor fails to meet the Contract goal, but others meet it, you may reasonably raise
the question of whether, with additional reasonable efforts, the apparent successful Bidder/Contractor
could have met the goal. If the apparent successful Bidder/Contractor fails to meet the goal, but meets or
exceeds the average DBE participation obtained by other Bidder/Contractors, you may view this, in
conjunction with other factors, as evidence of the apparent successful Bidder/Contractor having made
good faith efforts.
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CONNECTICUT DEPARTMENT OF TRANSPORTATION
DBE SUPPLIER/MANUFACTURER AFFIDAVIT

This affidavit must be completed by the State Contractor’s DBE notarized and attached to the Contractor’s
request to utilize a DBE supplier a manufacturer as a credit towards its DBE Contract requirements: failure to do so
will result in not receiving credit towards the Contract DBE requirement.

State Project No.

Federal Aid Project No.

Description of Project

I, , acting in behalf of
(Name of person signing Affidavit) (DBE person, firm, association or organization)

of which I am the certify and affirm that
(Title of Person) (DBE person, firm, association or organization)

is a certified Connecticut Department of Transportation DBE. | further certify and affirm that | have read and
understand 49 CFR Sec. 26.55(¢)(2), as the same may be revised.

| further certify and affirm that will assume the actual
(DBE person, firm, association or organization)

contractual responsibility for the provision of the materials and/or supplies sought by

(State Contractor)
If a manufacturer, | produce goods from raw materials or substantially alter them before resale, or if a supplier, |
perform a commercially use function in the supply process.

| understand that false statements made herein are punishable by Law (Sec. 53a-157), CGS, as revised).

(Name of Organization or Firm)

(Signature & Title of Official making the Affidavit)

Subscribed and sworn to before me, this day of 20

Notary Public (Commissioner of the Superior Court)
My Commission Expires

CERTIFICATE OF CORPORATION

I, , certify that | am the (Official)

of the Organization named in the foregoing instrument; that | have been duly authorized to affix the
seal of the Organization to such papers as require the seal; that , Who signed
said instrument on behalf of the Organization, was then of said Organization;

that said instrument was duly signed for and in behalf of said Organization by authority of its governing body
and is within the scope of its organizational powers.

(Signature of Person Certifying) (Date)
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CLARENCE WELTI ASSOC., INC.
P.0. BOX 397
GLASTONBURY, CONN 06033

CLIENT

PROJECT NAME

MULT] USE TRAIL, RETAINING WALL
LOCATION

VHB ENGINEERS EAST HARTFORD, CT.

AUGER

CASING

SAMPLER

CORE BAR. | OFFSET SURFACE ELEV.

cL 57.96 HOLE NO. B-1

TYPE

HSA

S5

LINE & STA. WATER OBSERVATIONS | ST,

SIZE 1.D.

3.75"

1.375"

193490 GrouND T TMTIM2
N. COORDINATE AT 6.5 FLAFTER O HOURS

HAMMER WT.

140 lbs

841446.62

HAMMER FALL

30"

E COORDINATE AT FRAFTRR  HOURS [ R 747/12

SAMPLE

DEPTH

NO.

BLOWS/6"

DEPTH

A

STRATUM DESCRIPTION

+ REMARKS ELEV.

0

1

4-8-9-10

0.00-2.00

2

5-8-18-24

2.00-4.00

DARK BR. FINE-MED. SAND, SOME SILT, TRACE ROOTS &
WOQD - FILL

3

40-30-25-24

4.00-6.00'

R. FINE SAND, SOME SILT B

- 50

10

47.7

10.00'-11.50'

R. FINE-CRS. SAND, TRACE SILT 100

REY/BR. SILT, LITTLE CLAY — 110 |

12-11-20

15.00'-16.50'

20

13-13-17

20.00'-21.50'

ED/BR. FINE-MED.SAND AND SILT, TRACE GRAVEL 120
45

40

25

30

35

BOTTOM OF BORING @ 215 215 |
35

—25

LEGEND: COL. A:
SAMPLE TYPE: D=DRY A=AUGER C=CORE U=UNDISTURBED PISTON S=SPLIT SPOON
PROPORTIONS USED: TRACE=0-10% LITTLE=10-20% SOME=20-35% AND=35-50%

DRILLER: J. SMITH
INSPECTOR:

SHEET 1 OF 1 | HOLENO. B-1

BORING NOTES

BORING: BORING WAS TAKEN FOR THE PURPOSE OF DESIGN AND SHOWS
CONDITIONS AT BORING POINT ONLY, BUT DO NOT NECESSARILY SHOW THE NATURE
OF THE MATERIALS TO BE ENCOUNTERED DURING CONSTRUCTION.

WATER LEVEL: WATER LEVELS SHOWN ON THE BORING LOG WERE OBSERVED AT

THE TIME OF TAKING BORINGS AND DO NOT NECESSARILY SHOW THE TRUE GROUND
WATER LEVEL.

BORING LOG BLOW COUNT: FIGURES IN COLUMNS INDICATE NUMBER OF BLOWS

REQUIRED TO DRIVE A 2” 0.D. SPLIT SPOON SAMPLER 6" WITH A 140 POUND
WEIGHT FALLING 30 INCHES, UNLESS OTHERWISE NOTED.

DATE: ALL BORINGS WERE TAKEN JULY 17, 2012.

BORING CONTRACTOR: BORINGS WERE MADE BY CLARENCE WELTI ASSOC., INCL, P.O.

BOX 397, GLASTONBURY, CT 06033

SITRUCTURE TTEMS QUANTITIES

[TEM # DESCRIPTION UNIT |QUANTITY
0203000 STRUCTURE EXCAVATION-EARTH CY 460
0216000 PERVIOUS STRUCTURE BACKFILL CY 371
0511203 P\VVC PLASTIC PIPE WEEPHOLE EA 21
0520038 PREFORMED SILICONE JOINT SEAL LF 70
0601000 CLASS “A” CONCRETE CY 181
0602000 DEFORMED STEEL BARS LB 27150
0708001 DAMPPROOF ING SY | 146
07140504 TEMPORARY EARTH RETAINING SYSTEM SF ¢ 3300
A J
0725002 BAGGED STONE CF | 168
0728008 3/8” CRUSHED STONE CY 75

A F—15-19 QUANTITY MODIFIED 45 DESIGNER: EN PROJECT TITLE: TOUN RO
d 42—-300 /301
e Vanasse H&Hg@ﬂ BI'lISt]II], Inc. EAST HARTFORD MULTI—USE TRAIL EAST HARTFORD, CONNECTICUT | "=~ ~ /
. . . CHARTER OAK BRIDGE TO WILLOW ST./MAIN ST. .
Transportation Land Development  Environmental Services DRAWING TITLE: S—2
S—— SILVER LANE/SIMMONS RD. TO FORBES ST. BORING LOG AND
REV. DATE DESCRIPTION SHEET. NO. QU ANT' TlES LlST 45

REVISIONS

APPROVED BY: SON

PLANS ISSUED:

ISSUED FOR CONSTRUCTION

DATE:  6/1/2015
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